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THU' MOl CHAo GIA
INVITATION FOR QUOTATION

(L~n 21 2nd)

Kinh gl'Pi: Quy Cong ty
Dear: Your company

Cong ty C6 ph§n DU'Q'cHau Giang clang tri~n khai h~ng rnuc cl§u tu: Cai tao nha may
mai 8etalactam d~ dap (rng cac yeu c§u cua tieu chu~n EU-GMP" tal Khu Cong nghi$p Tan
PhD Thanh, huy$n Chau Thanh A, tTnhH~u Giang.

DHG Pharmaceutical Joint Stock Company is investing in the construction of the Item: "Renovation of the
new Betalactam factory to meet the requirements of EU-GMP" at Tan Phu Thanh Industrial zone, Chau Thanh
A District, Hau Giang Province.

Cong ty C6 ph§n DU'Q'cHau Giang muon tim ki~m Nha thau co nang Il,.I'cthuc hien goi
thau: ''Thi~t k~ ban ve thi cong va I~p dl,.l'toan cho h~ng rnuc Cai tao nha may rnoi
8etalactam d~ dap (rng cac yeu cau cua tieu chuan EU-GMP thea gop y cua dan vi tu van
EU-GMP". NE§unha th§u dong y tham gia thuc hi~mgoi thau tren, vui long glfi cho chDng toi
Ho so nang Il,.I'c,baa gia (thea thong tin yeu c§u kem thea).

DHG Pharmaceutical Joint Stock Company wants to find a qualified contractor to implement the package:
"Construction drawing design and prepare cost estimation for the renovation of new Betalactam factory to meet
the EU-GMP requirements in accordance with EU-GMP consultant". If the contractor agrees to participate in
the implementation of the above package, please send us the Company Profile and the quotation (according
to the required information attached).

Ho SO' chaa gia baa gam Ho sO'nang Il,.I'cva baa gia (1 ban chinh va 2 ban photo cho
vao phong bi c6 niem phong) nha th§u vui long glfi trl,.l'ctiE§pt~i dia chi: Cong ty Cp DU'Q'c
H~u Giang - Chi nhanh Nha may DU'Q'cph~m DHG t~i H~u Giang; La 82-83, KCN Tan PhD
Tht;inh (giai dot;in 1), X8 Tan PhD Th~nh, huy$n Chau Thanh A, tTnhH~u Giang (trong gi6'
lam vi$c hanh chfnh), fli$n tha~i: 0907 045400 (Ms. Mong Cua), ch~m nhat la 16 gj& 00
phut, ngay 15/07/2024.

The quotation dossier including Company profile and the quotation (1 original and 2 copies are put in
sealed letter), the contractor please send directly to us at the address: DHG Pharmaceutical Joint Stock
Company - DHG Pharmaceutical Factory Branch in Hau Giang; Lot B2 - B3, Tan Phu Thanh Industrial zone
(phase 1), Tan Phu Thanh commune, Chau Thanh A district, Hau Giang province (during office hours); Tel:
0907045400 (Ms. Mong Cua) at least 16:00, date July 15, 2024.

Tran trong./.
Best regards./.r"'NC;Tnh?n7R~'cipie~is~~ -. . _--,..___-
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THONG TIN YEU cAu
INFORMATION REQUIRED

Goi thau: Thi4it k4i ban va thi cong va I~p dl,l' toan cho h~ng muc: Cai tao nha may
m&i Betalactam

Bidding package: Construction drawing design and prepare cost estimation for the renovation of
new Betalactam factory

A. Thong tin chung v~ h~ng muc dau tu - goi thau

General information about the project - the package

1. T€mh~ng muc dau tu: Cai tao nha may rno: Betalactam
Major construction: Renovation of the new Betalactam factory

2. T€mgoi thau: ThiE§tkE§ban ve thi conq va I$p dl,l' toan cho hanq rnuc: Cai tao nha may
rnoi Betalactam
Bidding name: Construction drawing design and prepare cost estimation for the renovation of new
Betalactam factory

3. Ten Chu dau tU': Cong ty Cp DU'Q'cHau Giang
Investor: DHG Pharmaceutical JSC

4. f>ia di~m xAy dl,l'ng: Lo B2-B3, Khu Cong nghi$p Tan Phu Thanh (giai dean 1), xa Tan
Phu Thanh, huyen Chau Thanh A, tinh Hau Giang

Construction site: Lot B2 - B3, Tan Phu Thanh Industrial zone (phase 1), Tan Phu Thanh commune,
Chau Thanh A district, Hau Giang province.

5. Hinh th(rc dau tU': Nang cap, cal tao
Investment form: Upgrading, renovation

6. Loal va cAp cong trinh: Cong trinh cong nghi$p, cap 2
Type and class of construction: Industrial constructions, class 2

7. BU'<Ycthi4it k4i: 1 buoc - thiet kE§ban ve thi cong
Design step: 1 step - construction drawing design

8. Mvc tieu dau tU':
Investment purpose:

Nang c~p xU'ang Penicillin va Cephalosporin

Upgrade the Penicillin and Cephalosporin factories

9. Hi~n tr~ng
Status

Nha may mai Betalactam (sau day goi la Khu phlfC hQ'pBetalactam) c6 nhCmghc;lng
ml,lc can dU'Q'Ccai tc;lonhU'sau:

The new Betalactam factory (hereinafter referred to as the Betalactam Complex) has items that should
be renovated as follows:

Cv thtVSpecifically:
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Stt
No.

NQi dung cal tao
Renovation content

U~p d~t airshower rieng biet cho nam va nO'& khu dong goi cap 2 va kho nguyen lieu cua 2 XU'&ng
Penicillin va Cephalosporin:

- Khu dong goi cap 2: 4 airshower.
- Kho nguyen lieu: 4 airshower.

Install separate airshowers for men and women in the 2nd packaging areas and raw material
1. warehouses of Penicillin and Cephalosporin factories

- 2nd packaging areas: 4 airshowers.
- Raw material warehouses: 4 airshowers.

LU'u 'I: dei voi hanq rnuc nay, chi yeu cau thiet k{! cho phan xay dl,mg va MEP, phan thi{!t bi da duoc
mua rieng.

Note: for this item, only design for civil and MEP, equipment has to be purchased separately.

Slia dU'ang di cua nhan vien gi~t do & cap sach D: 8 vi trl cua thay d6i cho Penicillin va Cephalosporin
(4 cua cho moi khu vue) , kh6ng mua rnoi vat tU'cua, chi thao do cua hien tal va lap vao vi trl rnoi.

2. Revise the pathway and the flow of laundry personnel (in Grade D): 8 doors for Penicillin and
Cephalosporin (4 doors), do not buy new materials, just remove the existing doors and install them in
the new positions.

Slia dU'ang di cua nhan vien gi~t do khu QC Betalactam (tang 2): dong cua airlock E-Q.PAL 2-1, be
trl cal tao 1 clia ngay passbox C7.

3.
Revise the pathway and the flow of laundry personnel on QC Betalactam (2nd floor): seal the door at
airlock E-Q.PAL 2-1, install the door right at the passbox C7.

Slia dU'ang di cua nhan vien gi~t do & tang 3 (tang ky thuat) d~ dam bao khli nhiem hoan toan truce
khi vao khu vue gi~t cap sach D (3 phonq): dong cua airlock, t<;lO1 clia ngay passbox

4. Revise the pathway and the flow of laundry personnel on the 3rd floor (technical floor) to ensure
thorough decontamination before entering the laundry area (Grade D) (3 rooms): Seal the door at the
airlock into the laundry room and install a door to the shoes changing room.

Tach nha gi~t Penicillin va Cephalosporin & khu CNC.
5.

Separate laundry room for Penicillin and Cephalosporin in CNC area.

Phan chia ra khu Cephalosporin va Penicillin bao gom:

- Ngan each Mnh lang khu CNC bang tU'ang t<;likhu Vl,l'CPhOngY teo
- Tach phong Y te tMnh 2 phong danh cho nhan vien Cephasporin va Penicillin: ph6ng y te hien t<;li

se danh cho XU'&ng Penicillin (co nM ve sinh ben trong), phong Y te m6'i clla XU'&ngCephalosporin
se & khu Vl,l'Cd~t cac tll dl,l'ng do.

- Tach rieng Mnh lang tang 3
6.

Clear separation of Cephalosporin and Penicillin areas including:

- Separation in CNC corridor by wall at the area of medical room.
- Separate the medical room into 2 rooms for Cephalosporin and Penicillin personnel: current medical

room will be for Penicillin factory (built WC inside), new medical room for Cephalosporin will be in
the lockers area.

- Separate the 3rd floor



B. Yeu e~u v~ H6 sO'nang I,!e va Bao gia
Request for Capacity profile and Quotation

1. Yeu e~u nang I,!e
Capability requirement

Nha thau tham gia g6i thau phai dap (rng day du cac yeu cau tal rnuc 1.1 va muc 1.2
Contractors participating in bidding packages must fully satisfy the requirements in item 1.1 and item 1.2

1.1.Yeu e~u nang I,!e ella t6 ehLPe
Organizational capacity requirements
TT NQidungl Yeu caul Ho so can cung cap
No. Content Request Dossiers need to provide
1 Chwng chi nang I!,pchoat dQng cua to chuc Thiet ke conq trlnh cong nqhiep Hanq II Ch(J'ngchi nang luc hoat dong

Certificate of eligibility for construction activities Industrial construction design Rank-II xay dl,l'ng
of organization Certificate of eligibility for

construction activities
2 Nganh nghe dang ky doanh nghi~p C6 dang ky nqanh nghe kinh doanh TU' van thiet ke cong trlnh xay Giay Ch(J'ng nh$n dang ky

Industry registration business thiet ke conq trlnh xay dl,l'ng dl,l'ng doanh nghiep
Registered business on consulting Consulting on construction works Certificate of business registration
design of the construction design

3 Cong trinh ttrong t ....da th ....c hi~n trong vang Thiet ke ky thuat/thiet ke ban ve thi it nhat 01 hoopdong thiet ke (xay S~ng ke khai nang Il,I'ccua nha
05 nam tr60I~i day cong m6'i/sLrachua/nang cap) nha may thau
Similar works has been done in the past 05 years Technical design/ construction drawing Duoc pharn dat tieu chuan GMP Contractor's capacity statement.

design. toan c~u (GMP Pic/s, GMP Nh$t HOOpdong, bien ban nghiem
ban, GMP EU, cGMP, GMP-WHO) thu, ban giao dU'avao SLrdl,mg/
At least 01 design contract ((new bien ban thanh Iy hoopdong
construction/repair/upgrade) for Contract, Acceptance & liquidation
pharmaceutical factory to meet global of contract minutes.
GMP standards (GMP PIC/S,
Japanese GMP, EU GMF1

4 So nam ho~t dQng trong I1nhv ....c tU' van xay d....ng It nhat 05 nam (tinh tLr thai diem
Timeworking in the field of construction consulting thanh I$p doanh nghiep)

At least 05 years (from the time of
establishment of the com_Qaf!Yl

5 Tinh hinh tai chinh lanh m~nh Mot trong 3 nam g~n nhat khong bi Sao cao .tai chinh nop cho cO'
Financial health situation 10 (2021, 2022, 2023) quan thue 2021, 2022, 2023

One of the last 3 years without losses Financial statements submitted to
(2021, 2022, 2023) Tax Department in 2021, 2022,

2023



1.2. Yeu e~u nang I,!e cua ca nhan tham gia thuc hi~n goi th~u
competency requirements of individuals participating in the package

TT Nc)idung YAu ciu HO sO' Cfinh kem Ghi chu
No. Content Requirement Attached dossier Note

Chu nhiern thiet ke Tot nghi$p dai hoc chuyen nqanh Ky SU' cac chuyen nqanh ky thuat
President of design Graduated from specialized nhiet - may lanh/ nhiet - di$n Ic;lnhl

university thong gi6 - cap thoat nhiet
- Bang tot nqhiepEngineer specialized in thermal

engineering - air conditioning/heat - dc;lihoc
refrigeration/ventilation - heat supply and The Uiniversity
drainage Certificate.

Ch(rng chi hanh nghe chuyen Thi~t k~ coo- di$n cong trinh - Hanq - Ch(rng chi hanh
nqanh- hanq II hoac tuonq dU'O'ng ngh€! hoat dong Uoi v&i ch(rng
Professional practice certificate - rank Mechanical - electrical design of xay dl,mg. chi Mnh ngh€!

construction/ Structural design - Rank II Certificate of dU'O'c cap theo
or equivalent Practice in Luat xay dl,mg

So nam kinh nqhiern > 10 nam construction 2013, bo sung
Years of experience > 10 years activities. bang tl,J'ke khai

Chu trl thiet k~ k~t Tot nqhiep dai hoc chuyen nganh Cac chuyen nqanh ky thuat co lien - Ly lich chuyen nang tuc va xac
cau Graduated from specialized quan d~n k~t cau cong trinh gia (d~c biet cac dinh hc;lng cua

Thi6t k6 ban va
Structural designer university Engineering majors related to structural nhan Sl,J'phai co chtrnq chi

thi cong
construction ki!1h nghi$m thi~t About the

1. Ch(rng chi hanh ngh€! chuyen Thiet k~ k~t cflu cong tri nh cong ke cong trinh nha practicalConstruction nganh- hc;lng nghi$p - Hc;lng II ho~c tU'O'ngdU'O'ng may san xu~t certificates issued
drawing design Professional practice certificate - rank Industrial construction structure design - dU'O'cphtJm) under the

Rank II or equivalent Expert resume Construction Law
So nam kinh nghi$m > 5 nam (especially in 2013,
Years of experience > 5 years participating supplement the

Chu tri thiet k~ Tot nghi$p dc;lihoc chuyen nganh Cac chuyen nganh ky thu~t di$nl personnel must self-declaration of
di$n Graduated from specialized di$n-cong nghi$p have experience in capacity and
Electrical designer university Electrical engineering/industrial electrical designing/construct determine the

enQineerinQmajors ing pharmaceutical rank of the
Ch(rng chi hanh ngh€! chuyen Thiet ke coodi$n cong trinh - Hc;lng II

factory projects) certificate.
- SO' do to ch(rc

nganh- hc;lng ho~c tU'O'ngdU'O'ng Organizational
Professional practice certificate - rank Mechanical - electrical design of chart

construction - Rank II or equivalent
So nam kinh nghi$m > 5 nam
Years of experience > 5 years

Chu tri thiet ke Tot nghi$p dc;lihoc chuyen nganh Ky SU' cac chuyen nganh ky thu~t
di€!u h6a khong khi Graduated from specialized nhi$t - may Ic;lnhl nhi$t - di$n Ic;lnhl

university thOng gio - cflp thoat nhi$t



TT
No.

Nqi dung
Content

Y6uciu
Requirement

HOSO' dinh kem
Attached dossier

Ghi chu
Note

Air conditioning
designer

Ch(rng chi hanh ngh~ chuyen
nqanh- h~ng
Professional practice certificate - rank

Engineer specialized in thermal
engineering - air conditioning/heat -
refrigeration/ventilation - heat supply and
drainage
Thiet ke co di$n cong trinh - Hanq II
hoac tU'O'ngdU'O'ng
Mechanical - electrical design of
construction - Rank II or equivalent

So narn kinh nghi$m
Years of experience

> 5 narn
> 5 years

Nha thau bo tri cac nh6m nhan Sl,I'
c6 chuyen men phu hO'Ptham gia
cunq voi cac chu trl thuc hi$n dap
(rng ti~n dO g6i thau.
The contractor arranges groups of
personnel with appropriate expertise
to join with the implementation
designers to meet the bidding
packaoe schedule.

Nhan Sl,I' he tro
Support personnel

SO'do to chuc
Organizational chart

toan Chutrl dl,l' toan
Leader of preparing

cost cost estimates

Tot nqhiep dai hoc chuyen nqanh
Graduated from specialized
university
Chunq chi hanh nghe chuyen
nqanh- hanq
Professional practice certificate - rank

Kinh t~ xay dl,l'ng/quan 19 xay dl,l'ng
Construction economics/construction
management.
Djnh gia xay dl,l'ng - Hanq II hoac
tuonq dU'O'ng
Construction valuation - Rank II or
equivalent

se narn kinh nqhiern
Years of experience

Nha thau bo trl cac nh6m nhan Sl,I'
c6 chuyen mon phu hO'Ptham gia
cunq vci cac chu tri thl,l'c hi$n dap
Ll'ng ti~n dO g6i thau
The contractor arranges groups of
personnel with appropriate expertise
to join with the implementation
designers to meet the bidding
packaqe schedule.

> 5 narn
> 5 years

2 L~p d.,
cong trinh
Preparing
estimates

Nhan Sl,I' he tro
Support personnel
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2. Yeu cAu bao gia
Request a quote
Pharnvi cong vi~c ella goi thAu
Scope of work of the package:

L~p thiet k~ ban ve thi cong va dl,J'toan (bao g6m xay dl,J'ng,ME va cong ngh~) cho cac
hc;mgrnuc:

Prepare construction drawing designs and cost estimation (including construction, ME and technology)
for the following items:

(1) Cai t<;10phan MEP de lap d~t bu6ng thc3ikhi rieng biet cho nam va n[l' a khu dong
goi cap 2 va kho nguyen li~u cua 2 XU'ang Peni va Cepha

Renovate the ME items to install separate airshowers for men andwomen in the 2nd packaging areas
and raw material warehouses of Peni and Cepha factories.

(2) SLra dU'cmg di cua nhan vien gi~t do trong khu Vl,J'Csan xuat (c~p sach D) cua 2
xU'ang Peni va Cepha.

Revise pathway of laundry personnel in production area (Grade D) of Peni and Cepha factories.

(3) Fix the laundry staff's path in floor 2,3
Sua dU'&ngdi cho nhan vien gif;ltdo tElng2,3

(4) ee tri nha gi~t cho khu Peni va Cepha khu CNC

Additional laundry room for Peni and Cepha CNC areas

(5) Tach bi~t 2 khu Peni va Cepha: Bo tri them ph6ng y te cho khu Cepha, Cai tao
ph6ng y t~ cho khu Peni, ngan vach hanh lang

Separating the Peni and Cepha areas: Additional medical room for the Cepha area Renovating the
medical room for the Peni area, separating the hallwaywalls

Nha thAu lU'uVI Note for Contractors:

+ Day la nha may duoc pharn Beta-Iactam dac thu, cong tac cai t<;10voi cac yeu cau
khac khe ve kiem scat sach/bui trong qua trinh thi cong, cOng nhU' vi~c d~u nOi, ket
noi vaG h~ thong hi~n h[l'u phai dam bao h~ thong hO<;1tdong c3ndinh. Vi v~y, phU'O'ng
an thiet k~ phai phu hQ'pvcYihi~n tr<;1ngd~c thu cLla nha may hi~n h[l'u, dl,J'toan nha
thau I~p phai bao g6m toan bOchi phi dLl de thl,J'Chi~n cong tac cai tao, bao che bl,Ji,
kiem soat do s<;1ch/bl,litrong qua trinh thi cong cOng nhU' di dai, k~t nOi vcYih~ thong
hi~n h[l'u. Dl,J'toan the hi~n day dLl chi phi lien quan d~n quan Iy kiem soat HSE cho
toan thai gian thi cong, d6ng thai cac chi phi lien quan d~n nhan cong phai dU'Q'ctinh
toan cho lam them gia, ngoai gia va thi cong trong dieu ki~n co kiem soat ra vaG
nghiem ng~t chong phat tan Betalactam theo dung qui trinh cLla DHG.

This is a specific Beta-Iactam pharmaceutical factory, the renovation work with strict requirements
on cleanliness/dust control during construction, as well as connection to the existing system must
ensure the system operates stably. Therefore, the design plan must be suitable with the specific
current situation of the existing factory, and the cost estimation prepared by the contractor must
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include all costs sufficient to implement renovation work, dust cover, and cleanliness control/dust
during construction as well as relocation and connection to existing systems. The cost estimation
mentions full costs related to HSE management for the entire construction period, and costs
related to labor must be calculated for overtime, and construction in strict conditions to control
and prevent the spread of Betalactam in accordance with DHG's procedures.

+ Ph~n cong ngh~ (BMS, EMS) 113phan kh6 nhat trong thiet ke. H~ thong BMS, EMS
hien hCrutai nha may Betalactam dang SLr dunq 113phan rnern du'oc cung cap b&i
Schneider. Vi tinh d~c thu cua h~ thong, nha th~u can phai tien hanh khao sat ky
lU'cYngd~ c6 phU'O'ngan thiet ke phu hop, tuonq thfch voi h~ thong hien hCru.

Regarding the technology (BMS, EMS) is the most difficult part in the design. The BMS and EMS
systems currently used at the Betalactam factory are software provided by Schneider. Because of
the specificity of the system, the contractor needs to conduct a thorough survey to have a suitable
design plan compatible with the existing system.

+ Ho so thiet ke thi cong va du' toan phai d~y du noi dung d~ c6 th~ thuc hien tharn tra.

Construction design dossier and cost estimation must be mentioned enough content for verification.

+ San ph~m cuoi cunq ban giao cho Chu d~u tu trinh phe duyet: song ngCrVi~t - Anh.

The final products are handed over to the Investor for approval: bilingual Vietnamese - English.

(fJinh kem ban ve mo te esc hf,mg muc cei t90 va Yeu ceu ngwi sir dl,1nglam co sa
de nne thau thitJt ktJ. Nh« thau can xem xet ky tei li(w nay de du thong tin beo gia, cOng
nhu th(,fc hi~n thitJt ktJ -/~p d(,f toan (ntJu duQ'c Chu dfw tu l(,fa chon th(,fc hi~n g6i thau)

(Attach drawings describing renovation items and user requirements as a basis for the contractor to
design. The Contractor needs to carefully review this dossier to have enough quotation information,
as well as carry out design - prepare cost estimation (if the Investor chooses to carry out the bidding
package)

3. Thai gian th,!c hi~n hQ'pdangl Contract time:

Toan bO cong vi~c thiet ke, I~p dl,J'toan phai hoan thanh trong yang 1 thang (bao gom
thai gian xem xet, hoan thi~n theo g6p y cua Chu d~u tU')

All design and cost estimation work must be completed within 1 month (including review and completion
time according to the Investor's comments).

4. Yeu cAu chung v{, Ha sa chao giil/Generalrequirements:
.:. Gia 113tron g6i, khong phat sinh trong qua trinh thl,J'Chi~n hQ'p dong (ngoc;;litrLf Chu

d~u tU' c6 yeu c~u khac ngoai cac cong vi~c neu tc;;liml,lC2).

The price is a lump sum, not incurred during the performance of the contract (except for the Investor
who requires other than the work mentioned in item 2).

•:. Bao gia c6 hi~u Il,J'cft nh~t 03 thang.

Quotation is valid for at least 03 months.

•:. Vi~c yeu c~u bao gia va bao gia cua cac nha th~u khong lam phat sinh bat ky moi
quan h~ phap lu~t nao neu DHG khong chon doi tac bao gia d~ ky ket hQ'pdong. Chi
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phi cho vi~c khao sat cua nha thau d~ phuc VI,J cho viec bao gia, thi~t k~ va I~p du
toan (n~u co) nha thau tl,J'chi tra.
Requesting quotations and contractor's quotations does not give rise to any legal relationship if DHG
does not choose a quotation partner to sign the contract. Costs for the contractor's survey to serve the
quotation, design and prepare cost estimation (if any) are paid by the contractor itself.

•:. Moi nha thflu chi dU'Q'cnop 01 be>h6 50'.

Each contractor is only allowed to submit 01 set of dossiers.

•:. HOso da g&i khong duoc tra Ic;titrong rnoi trU'ong hop,

Submitted dossiers cannot be returned under any circumstances.
•:. H6 so tham gia phai tuan theo yeu cau cua thu moi nay.

Participation dossiers must comply with the requirements of this invitation.

PHONGXAVi)D'NG T-- PHONGCO'8jEN~PHONGQUAN LVcHAr"jjioNGI
CS DEPT. . I ME DEPT.' i OM DEPT. . I

.L...._...._ ....................................._ _ "'-,"'_
Phan Van Hai


